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MULTI-BUILDING – WILLKIE A-BL301, C-BL229, C-BL299 TUCKPOINTING 

Indiana University 

aD Project # 26125 

IU Project # 20261069 

ADDENDUM NO. 2 

Modifications described herein shall be incorporated into the Project Manual and the Drawings.  All other Work 

described in the Project Manual and Drawings shall remain unchanged.  Acknowledge receipt of this Addendum by 

inserting its number on the Bid Form.  This Addendum is a part of the Contract Documents. 

01. ATTACHMENTS  

a. Miscellaneous 

i. Exterior Envelope survey results 

b. Specs 

i. None 

c. Drawings 

i. None 

02. QUESTIONS / ANSWERS  

a. Please confirm whether asbestos-containing material (ACM) or other hazmat is known to be present in any 

of the mortar, sealant, or coating materials scheduled for removal on Buildings A, B, or C, and whether an 

environmental assessment or lab report specific to these buildings exists and can be provided. 

i. Exterior Envelope survey results have been provided in this Addendum for review.  

b. Confirm the actual anticipated Notice to Proceed date now that the up-to-60-day award window is 

understood. 

i. The intent is to award the project as soon as possible after the bid evaluation process is complete. It 

is impossible to predict the actual Notice to Proceed date. 

c. May Substantial Completion (2/19/27) be phased per building/tower, with partial retainage release as each 

tower reaches completion? 

i. Retainage release is contingent upon all factors outlined in the Front-End documentation, one of 

which is issuance of Substantial Completion. 

d. Does Alternate No. 1 (extend completion to 4/2/2027) apply per tower, or only to the project as a whole? 

i. The project as a whole.   

e. Are cold-weather work provisions (temporary heat/enclosure, minimum sealant/mortar application 

temperatures) required given the anticipated December–February work window, and whose cost? 

i. Contractor is responsible for all provisions necessary to complete the work by the date outlined.   
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f. What is the anticipated schedule/duration of the concurrent S. Rose Avenue utility work feeding Building C, 

and how much site/access disruption should be planned for? 

i. This is unknown at this time.  Each Contractor (for each project) will be responsible for coordinating 

with each other / the Owner for any and all concurrent work.   

g. Does the Owner/Architect intend to issue a dimensioned quantity schedule (LF of repointing/resealing by 

type) for payment-application measurement, or does each bidder's own takeoff also govern progress/final 

payment? 

i. Bidders are responsible for all their own takeoffs.  

h. The Drawings identify green-line joint markings for repointing. Please confirm, in writing, one of the 

following: (a) the Base Bid includes a defined percentage or stated linear-foot quantity of the indicated 

green-line joints; (b) the Base Bid includes only documented/Owner-approved spot repairs, with work 

above a stated quantity paid at the bid unit prices; or (c) the Drawings are intended to require 100% of all 

green-line joint footage. Without this clarification, bidders cannot carry a consistent, responsive scope for 

this item. 

i. C – anywhere there is a green line, work is to occur.  See “General Scope” on G201 for more 

information.  

i. For areas "not able to be observed before bidding," is there any adjustment mechanism if actual 

condition/quantity differs materially once opened up, or is this purely Contractor risk? 

i. This is not at the Contractor’s risk, areas identified as “not able to be observed before bidding” could 

be considered added scope once closer observation occurs by the Contractor.  

j. The Drawings identify selective repointing and resealing locations by graphic markings, but at window 

openings do not consistently show a reseal callout at the head, both jambs, and sill where the window 

frame meets the stone masonry. Is the Contractor to include removal and replacement of sealant at: (a) 

only the specifically marked portions of each opening; or (b) the complete four-sided window-to-stone 

perimeter at every window located within a marked facade area? Please identify the applicable 

elevations/details or issue revised drawings so all bidders carry the same extent of resealing. 

i. B – the complete 4-sided window to stone perimeter as identified in the Elevation Key on the 

Drawings.  See the “General Scope” on G201.   

k. Please provide (or confirm none exists) a window/door/louver schedule identifying each opening type, size, 

and count. 

i. Scope is represented on the Drawings.  See the “General Scope” on G201.  

l. Do the five Unit Price items (CMU Replacement, Stone Crack Repair, Stone Plug Repair, Minor/Major 

Concrete Repair) reflect scope actually anticipated on this project, or are they administrative/contingency 

pricing only? 

i. These are actually anticipated on this Project.  

m. What specification section governs the Miscellaneous Scope items not cited in the drawings' DEFINITIONS 

block (vegetation removal, graffiti removal, patch holes, electrical outlet sealant)? 

i. All applicable definitions are defined in the Documents.   

n. Please confirm the exact boundaries of the "metal penthouse" areas excluded from cleaning, ideally 

marked on a drawing. 

i. “Metal Penthouse” refers to the penthouses cladded in metal on the roofs of the Buildings.   
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o. Is the existing sealant smeared on adjacent masonry (to be cleaned per Addendum 1) an isolated/minor 

condition or widespread across the buildings? Is any pre-bid photo/condition documentation available? 

i. Addendum 1’s question was asked by another Bidder.  The Design Team is unsure exactly where this 

is located and to what extent.  

p. Please confirm overall building heights and typical floor-to-floor dimensions for Buildings A, B, and C. 

i. The Drawings indicate floor elevations for reference.   

q. Please confirm roof deck live load capacity on Buildings A and B for non-penetrating 

counterweighted/outrigger rigging systems, and whether a structural rigging submittal is required. 

i. The live load is unknown at this time.  The Design Team is actively working with a Structural Engineer 

on the larger project – information may be known at time of Construction Start, however not 

guaranteed.   

r. Does Building C's varying roof height (roof slab EL. 847'-4" to EL. 880'-8" across different wings) require 

multiple access equipment setups, or can one system serve all wings? 

i. This is up to the Bidder to sequence / decide.   

s. Please confirm elevator size/capacity available for material hoisting, any use-reservation process, and 

confirm all use/damage costs remain Contractor's responsibility as stated. 

i. Existing elevator size to be confirmed by the Contractor on-site.  Existing elevator capacity is 

assumed to be either 3500# or 2000# based on preliminary information.  Coordination will need to 

occur during construction with the IU CM.  Any damage that occurs as a result of the Contractor’s 

use will be the responsibility of the Contractor to repair.  Contractor is recommended to document 

the condition of all spaces prior to use, including but not limited to – elevator, exterior sidewalks, 

roof, trees, plants, etc.   

t. Please confirm the assigned laydown/staging area and its available size/duration. Several trees on the 

G201 logistics plan are flagged as access conflicts — will Owner remove/prune flagged trees, or is 

Contractor responsible for working around them? 

i. The Owner will hire an Arborist to perform any and all necessary tree pruning.  It shall be assumed 

that tress will not be removed, and will only be trimmed, to allow better access to the facades  

Contractor will still need to work around the existing trees.   

u. What protection/liability requirements, if any, apply to the existing rubble retaining wall (Building A), noted 

"in poor condition" and excluded from scope, if it is disturbed by adjacent work? 

i. Areas that are excluded from scope are not part of the Contractor’s scope.  If the Contractor 

damages any existing to remain University property, the Contractor is responsible for repair of the 

damage.  An example is sidewalks – if an existing sidewalk is damaged due to the Contractor’s work, 

the Contractor is responsible for repair.  Documentation of existing conditions prior to work is 

recommended.   

v. What notice periods and work-hour/noise restrictions apply for coordination with IU Housing in occupied 

buildings? 

i. The Contractor will need to work in coordination with the IU CM for any and all work occurring 

around / in the occupied buildings.  A phasing / logistics plan with dates shall be provided by the 

Contractor to coordinate this work.   

w. Please provide site-specific wastewater containment/discharge requirements for masonry cleaning (full 

capture and removal vs. filtered/neutralized discharge at an approved location). 

i. Information was provided by the University in Addendum 1 for review.   
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x. What is the anticipated lead time to schedule the Mandatory EHS Training, and can it be completed after 

Notice to Proceed or must it precede it? 

i. The IUEHS Contractor Safety Training can be completed anytime as it is an online video training.  This 

is required to be completed prior to the start of Construction – this is discussed at the Construction 

Kickoff meeting with IU upon award.  This can happen after NTP, but prior to mobilization.   

y. Does a hazardous materials survey exist for the existing sealants/caulking compounds (potential ACM), 

given the age of the buildings? 

i. Exterior Envelope survey results have been provided in this Addendum for review.  

z. What is the current Tier II reporting mechanism/platform now that OTTERS is discontinued, and what 

format is required with each payment application? 

i. A Tier II reporting spreadsheet template will be provided to the awarded contractor. The completed 

spreadsheet must be attached to every payment application. 

aa. What is the correct mechanism for pricing the stone cleaning scope? The drawings reference "the 

Alternates section" of the Project Manual, but the Bid Form provided lists only one numbered alternate 

(the completion-date alternate). 

i. Please include the price for full cleaning in Base Bid, you can ignore the Alternate verbiage for this 

portion of work.   

bb. Please provide (or confirm none exists) a measured square footage or area schedule for the stone 

masonry cleaning scope. 

i. Bidders are responsible for their own takeoffs.  

cc. Addendum 1 confirms metal penthouses are excluded from cleaning, but does not state which 

elevations of Buildings A, B, and C are required to be cleaned. Please confirm the exact extent of the 

cleaning scope, by building and elevation. 

i. Clean all facades that are stone or blocks.   

dd. Please confirm whether full stone masonry cleaning is included in the Lump Sum Base Bid or should be 

priced as a separate alternate, and if the latter, please issue a corrected Bid Form with that alternate 

listed. 

i. Include all stone masonry cleaning in Base Bid.  

ee. Is Contractor's Pollution Liability insurance premium to be included within the Lump Sum Base Bid, the 

same way the Performance Bond cost explicitly is? 

i. If needed, the awarded contractor will be required to provide the coverages detailed in the project 

manual at no additional cost to IU. 

ff. What are the current Minority, Women's, and Veteran's Business Enterprise participation goals, given the 

recent executive order referenced in Addendum 1? 

i. IU’s understanding is that the current participation goal is 3% for veteran business enterprises.  

gg. How will the 200% retainage-on-incomplete-items provision be valued for repointing/resealing scope 

priced as a lump sum without unit quantities? 

i. The Owner will review any incomplete items and in coordination with the Owner’s Representative 

provide a value for the remaining items.  

hh. Given the up-to-60-day award timeline paired with only a 13-calendar-day bond-delivery window after 

Notice to Proceed, what is the anticipated gap between Notice of Award and Notice to Proceed? 

i. Approximately two weeks.  
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ii. Please confirm whether the 5% bid security (bid bond) is to be calculated on the Base Bid only, or on the 

Base Bid plus Alternate No. 1. 

i. The bid bond should be calculated on the base bid plus any alternates. 

jj. The Bid Form requests a Lump Sum Base Bid and separate unit prices. Please confirm whether the unit 

prices apply only to changes in the work after award, or whether any amount should instead be deducted 

from the Lump Sum Base Bid. If a deduction applies, please identify the applicable item, quantity, and how 

the deduction should be shown on the Bid Form. 

i. Unit prices apply to changes in the work after award.  Base Bid should include any and all work as 

indicated on the Drawings.   

kk. The Bid Form requires certain Lump Sum Base Bid items to be broken out as "informational pricing" by 

tower (A/B/C) for the Owner's internal budgeting. Please confirm this breakout is for documentation 

purposes only and these amounts are already included within, not in addition to, the Lump Sum Base Bid. 

i. This breakout is for documentation purposes only, the amounts should be included in the Base Bid 

already.   

ll. The Project Manual lists five allowances totaling $52,000, but the Bid Form has no corresponding line to 

price them. Please confirm where on the Bid Form these allowances should be reflected, and how any 

unused allowance amount will be credited back to the Owner. 

i. The Allowances are included in the Lump Sum Base Bid.  The successful Contractor will list these as 

line items in their Schedule of Values that will be used for Pay Applications.   

mm. Please clarify the scope and measurement basis for Allowance No. 5 ($21,000 for restoration of existing 

wood-mulched planting beds and plant materials beyond scope indicated in the base bid on the drawings) 

— specifically, what triggers use of this allowance and how the work performed against it will be measured 

and verified. 

i. Should the Owner choose to utilize a value of Allowance money, the work and associated pricing will 

be reviewed / approved via the PCO process standard on all IU projects. 

nn. Please confirm the drawings' stated scale ("APPROXIMATELY 1/8"=1'-0""). Independent verification 

against the sheets' own stated floor elevations suggests the actual plotted scale runs approximately 8% 

larger than nominal. 

i. Drawings are scaled from original prints supplied by the Owner.  Contractor is responsible for all the 

Work represented by the color-coded legend, regardless of the scale of the PDFs.   

oo. Please provide (or confirm none exists) an exterior corner schedule or dimensioned building perimeter. 

i. None exists.  

pp. Unit Price Item 1 (CMU Replacement) does not indicate where this work is anticipated (ground level vs. 

elevated locations). Please identify the specific locations, or confirm no specific locations are anticipated, 

and this is a contingency-only unit price. 

i. Near the entries to the buildings there are decorative stone elements.  Without clear existing 

drawings, the Design Team assumes these are blocks.  This is the intended location for this Unit 

Price.  
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qq. The Bid Form's Minor/Major Concrete Repair unit prices are stated in linear feet, though concrete repair 

is typically measured and priced in square feet. Please clarify the intended unit of measure and identify 

the anticipated repair locations (e.g., ground-level slabs/sidewalks vs. elevated/vertical concrete). 

i. This Unit Price is intended to be used should a repair be needed on the concrete frame of the 

building, found through the course of tuckpointing / deeper investigation.  This can be measured by 

SF, however the intent is how much of the repair is needed along a horizontal run.   

rr. According to Allowance NO. 4, it says to refer to “Brick Masonry Repair”. I am not seeing this section in the 

specs. Are the specs missing this section? Please advise. 

i. Please keep the $1,000 allowance for Brick Masonry Repair in your Bid.  The Owner may decide to 

infill with brick at locations not as visible to the public.  

ss. In Unit Price # 4, minor concrete repair, is this referring to crack repair as in cut and patch cracks at 

foundation? Can you elaborate on this type of repair and possible locations? 

i. This could be at either the foundation or the building’s structure.  

tt. In Unit Price # 5, Major Crack Repair, this is referring to Linear footage, but refers to using reinforcing. 

Should this be cubic feet? Can you elaborate on this and possible locations of these intended repairs?  

i. This Unit Price is intended to be used should a repair be needed on the concrete frame of the 

building, found through the course of tuckpointing / deeper investigation.  This can be measured by 

SF, however the intent is how much of the repair is needed along a horizontal run.   

uu. Is it to be assumed that all the trees highlighted in yellow “that might be an issue” on G201, are to be 

enclosed in chain link fence AND enclosed with the privacy screening specified with a mulch bed inside? 

i. Trees are to be protected per the IU Front End / Standards.   

vv. If mulch is required, what is the depth of mulch to be laid? 

i. Bidder to follow the IU Standards for the depth of mulch.   

ww. Is the round penthouse on top of building C get cleaned?  

i. This is identified as “Not In Contract” per the Documents.  

xx. Is there and tuckpointing to be performed on this penthouse C? 

i. This is identified as “Not In Contract” per the Documents.  

yy. There is a Unit Cost for CMU repair/replacement. Where is this located? 

i. Near the entries to the buildings there are decorative stone elements.  Without clear existing 

drawings, the Design Team assumes these are blocks.  This is the intended location for this Unit 

Price.  

zz. The request of the deck structure was asked in Addendum 1. It states that it is preferred not to cut into 

the roof and patched when complete. Is this a NO? 

i. This is a NO.  

aaa. There was a mention at the Prebid about an upcoming tunnel project. Are there tunnels existing around 

the building? If so, is there a map of these? 

i. A map is not available at this time, however one may be able to be provided prior to Construction 

start.   
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bbb. Instead of tuckpointing back with a mortar, can we install non-staining silicone in the masonry joints? 

Silicone can be installed down to -10 degrees F. While the data sheet for mortar application is at a 

minimum of 40* F for a full cure period (48 hours). Due to this project happening over the winter, we know 

that will not be feasible without some extreme temp heating. This would only matter in the smooth 

limestone panels. The stone at the stair towers would be repaired with mortar.   

i. The intent is to go back with the same material that is currently applied.  Observations have been 

made by the Design Team from ground level – if upon closer inspection it is observed to be another 

material, a change to the Drawings can be reviewed.  At this time, assume to go back as called out in 

the Drawings.  

ccc. Do we have to fence around the entire construction site? Or just in the specific areas where we are 

working?   

i. Fencing will only be required around the areas where / when work is occurring.  Locations / phasing 

to be reviewed / approved by the Owner.   

ddd. Will IU cover any of the arborist fees to trim trees as needed to access all locations of the exterior 

facade?   

i. IU Landscaping will coordinate directly with an Arborist to perform work.   

eee. Will all water spigots be to the contractor's disposal, or will they all be winterized during the projects 

schedule?   

i. Water spigots can be utilized by the Contractor as long as they are available.  Exact timing / 

shutdowns will be coordinated with the Contractor during Construction.   

fff. Can you clarify where overhead protection is required. 

i. This is up the Contractor, however students will be entering / exiting through all exterior entrances 

and should be assumed in use at all times.   

ggg. What are the new substantial completion dates?  

i. The Bid Form was revised in Addendum 1 to allow the Contractor to write in the number of Calendar 

Days from Notice to Proceed to complete their work.  Alternate 1 was also included to allow the 

Contractor to indicate an Add or Deduct to their base bid to complete all work no later than April 2, 

2027. 

hhh. What are the new Final completion dates? 

i. The Bid Form was revised in Addendum 1 to allow the Contractor to write in the number of Calendar 

Days from Notice to Proceed to complete their work.  Alternate 1 was also included to allow the 

Contractor to indicate an Add or Deduct to their base bid to complete all work no later than April 2, 

2027. 

iii. In Unit Price # 4, minor concrete repair, is this referring to crack repair as in cut and patch cracks at 

foundation? Can you elaborate on this type of repair and possible locations? 

i. This could be at either the foundation or the building’s structure.  

jjj. In Unit Price # 5, Major Crack Repair, this is referring to Linear footage, but refers to using reinforcing. 

Should this be cubic feet? Can you elaborate on this and possible locations of these intended repairs?  

i. This Unit Price is intended to be used should a repair be needed on the concrete frame of the 

building, found through the course of tuckpointing / deeper investigation.  This can be measured by 

SF, however the intent is how much of the repair is needed along a horizontal run.   
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kkk. According to Allowance NO. 4, it says to refer to “Brick Masonry Repair”. I am not seeing this section in 

the specs. Are the specs missing this section? Please advise. 

i. Please keep the $1,000 allowance for Brick Masonry Repair in your Bid.  The Owner may decide to 

infill with brick at locations not as visible to the public. 

03. CHANGES TO SPECIFICATIONS 

a. None 

04. CHANGES TO DRAWINGS 

a. None 

END OF ADDENDUM #2 
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	i. Exterior Envelope survey results

	b. Specs
	i. Bid Form

	c. Drawings
	i. None


	02. questions / answers
	a. Please confirm whether asbestos-containing material (ACM) or other hazmat is known to be present in any of the mortar, sealant, or coating materials scheduled for removal on Buildings A, B, or C, and whether an environmental assessment or lab repor...
	i. Exterior Envelope survey results have been provided in this Addendum for review.

	b. Confirm the actual anticipated Notice to Proceed date now that the up-to-60-day award window is understood.
	i. The intent is to award the project as soon as possible after the bid evaluation process is complete. It is impossible to predict the actual Notice to Proceed date.

	c. May Substantial Completion (2/19/27) be phased per building/tower, with partial retainage release as each tower reaches completion?
	i. Retainage release is contingent upon all factors outlined in the Front-End documentation, one of which is issuance of Substantial Completion.

	d. Does Alternate No. 1 (extend completion to 4/2/2027) apply per tower, or only to the project as a whole?
	i. The project as a whole.

	e. Are cold-weather work provisions (temporary heat/enclosure, minimum sealant/mortar application temperatures) required given the anticipated December–February work window, and whose cost?
	i. Contractor is responsible for all provisions necessary to complete the work by the date outlined.

	f. What is the anticipated schedule/duration of the concurrent S. Rose Avenue utility work feeding Building C, and how much site/access disruption should be planned for?
	i. This is unknown at this time.  Each Contractor (for each project) will be responsible for coordinating with each other / the Owner for any and all concurrent work.

	g. Does the Owner/Architect intend to issue a dimensioned quantity schedule (LF of repointing/resealing by type) for payment-application measurement, or does each bidder's own takeoff also govern progress/final payment?
	i. Bidders are responsible for all their own takeoffs.

	h. The Drawings identify green-line joint markings for repointing. Please confirm, in writing, one of the following: (a) the Base Bid includes a defined percentage or stated linear-foot quantity of the indicated green-line joints; (b) the Base Bid inc...
	i. C – anywhere there is a green line, work is to occur.  See “General Scope” on G201 for more information.

	i. For areas "not able to be observed before bidding," is there any adjustment mechanism if actual condition/quantity differs materially once opened up, or is this purely Contractor risk?
	i. This is not at the Contractor’s risk, areas identified as “not able to be observed before bidding” could be considered added scope once closer observation occurs by the Contractor.

	j. The Drawings identify selective repointing and resealing locations by graphic markings, but at window openings do not consistently show a reseal callout at the head, both jambs, and sill where the window frame meets the stone masonry. Is the Contra...
	i. B – the complete 4-sided window to stone perimeter as identified in the Elevation Key on the Drawings.  See the “General Scope” on G201.

	k. Please provide (or confirm none exists) a window/door/louver schedule identifying each opening type, size, and count.
	i. Scope is represented on the Drawings.  See the “General Scope” on G201.

	l. Do the five Unit Price items (CMU Replacement, Stone Crack Repair, Stone Plug Repair, Minor/Major Concrete Repair) reflect scope actually anticipated on this project, or are they administrative/contingency pricing only?
	i. These are actually anticipated on this Project.

	m. What specification section governs the Miscellaneous Scope items not cited in the drawings' DEFINITIONS block (vegetation removal, graffiti removal, patch holes, electrical outlet sealant)?
	i. All applicable definitions are defined in the Documents.

	n. Please confirm the exact boundaries of the "metal penthouse" areas excluded from cleaning, ideally marked on a drawing.
	i. “Metal Penthouse” refers to the penthouses cladded in metal on the roofs of the Buildings.

	o. Is the existing sealant smeared on adjacent masonry (to be cleaned per Addendum 1) an isolated/minor condition or widespread across the buildings? Is any pre-bid photo/condition documentation available?
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	i. The live load is unknown at this time.  The Design Team is actively working with a Structural Engineer on the larger project – information may be known at time of Construction Start, however not guaranteed.

	r. Does Building C's varying roof height (roof slab EL. 847'-4" to EL. 880'-8" across different wings) require multiple access equipment setups, or can one system serve all wings?
	i. This is up to the Bidder to sequence / decide.
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	t. Please confirm the assigned laydown/staging area and its available size/duration. Several trees on the G201 logistics plan are flagged as access conflicts — will Owner remove/prune flagged trees, or is Contractor responsible for working around them?
	i. The Owner will hire an Arborist to perform any and all necessary tree pruning.  It shall be assumed that tress will not be removed, and will only be trimmed, to allow better access to the facades  Contractor will still need to work around the exist...
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	i. Areas that are excluded from scope are not part of the Contractor’s scope.  If the Contractor damages any existing to remain University property, the Contractor is responsible for repair of the damage.  An example is sidewalks – if an existing side...

	v. What notice periods and work-hour/noise restrictions apply for coordination with IU Housing in occupied buildings?
	i. The Contractor will need to work in coordination with the IU CM for any and all work occurring around / in the occupied buildings.  A phasing / logistics plan with dates shall be provided by the Contractor to coordinate this work.
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	y. Does a hazardous materials survey exist for the existing sealants/caulking compounds (potential ACM), given the age of the buildings?
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	i. A Tier II reporting spreadsheet template will be provided to the awarded contractor. The completed spreadsheet must be attached to every payment application.

	aa. What is the correct mechanism for pricing the stone cleaning scope? The drawings reference "the Alternates section" of the Project Manual, but the Bid Form provided lists only one numbered alternate (the completion-date alternate).
	i. Please include the price for full cleaning in Base Bid, you can ignore the Alternate verbiage for this portion of work.

	bb. Please provide (or confirm none exists) a measured square footage or area schedule for the stone masonry cleaning scope.
	i. Bidders are responsible for their own takeoffs.

	cc. Addendum 1 confirms metal penthouses are excluded from cleaning, but does not state which elevations of Buildings A, B, and C are required to be cleaned. Please confirm the exact extent of the cleaning scope, by building and elevation.
	i. Clean all facades that are stone or blocks.

	dd. Please confirm whether full stone masonry cleaning is included in the Lump Sum Base Bid or should be priced as a separate alternate, and if the latter, please issue a corrected Bid Form with that alternate listed.
	i. Include all stone masonry cleaning in Base Bid.

	ee. Is Contractor's Pollution Liability insurance premium to be included within the Lump Sum Base Bid, the same way the Performance Bond cost explicitly is?
	i. If needed, the awarded contractor will be required to provide the coverages detailed in the project manual at no additional cost to IU.

	ff. What are the current Minority, Women's, and Veteran's Business Enterprise participation goals, given the recent executive order referenced in Addendum 1?
	i. IU’s understanding is that the current participation goal is 3% for veteran business enterprises.

	gg. How will the 200% retainage-on-incomplete-items provision be valued for repointing/resealing scope priced as a lump sum without unit quantities?
	i. The Owner will review any incomplete items and in coordination with the Owner’s Representative provide a value for the remaining items.

	hh. Given the up-to-60-day award timeline paired with only a 13-calendar-day bond-delivery window after Notice to Proceed, what is the anticipated gap between Notice of Award and Notice to Proceed?
	i. Approximately two weeks.

	ii. Please confirm whether the 5% bid security (bid bond) is to be calculated on the Base Bid only, or on the Base Bid plus Alternate No. 1.
	i. The bid bond should be calculated on the base bid plus any alternates.

	jj. The Bid Form requests a Lump Sum Base Bid and separate unit prices. Please confirm whether the unit prices apply only to changes in the work after award, or whether any amount should instead be deducted from the Lump Sum Base Bid. If a deduction a...
	i. Unit prices apply to changes in the work after award.  Base Bid should include any and all work as indicated on the Drawings.

	kk. The Bid Form requires certain Lump Sum Base Bid items to be broken out as "informational pricing" by tower (A/B/C) for the Owner's internal budgeting. Please confirm this breakout is for documentation purposes only and these amounts are already in...
	i. This breakout is for documentation purposes only, the amounts should be included in the Base Bid already.

	ll. The Project Manual lists five allowances totaling $52,000, but the Bid Form has no corresponding line to price them. Please confirm where on the Bid Form these allowances should be reflected, and how any unused allowance amount will be credited ba...
	i. The Allowances are included in the Lump Sum Base Bid.  The successful Contractor will list these as line items in their Schedule of Values that will be used for Pay Applications.

	mm. Please clarify the scope and measurement basis for Allowance No. 5 ($21,000 for restoration of existing wood-mulched planting beds and plant materials beyond scope indicated in the base bid on the drawings) — specifically, what triggers use of thi...
	i. Should the Owner choose to utilize a value of Allowance money, the work and associated pricing will be reviewed / approved via the PCO process standard on all IU projects.

	nn. Please confirm the drawings' stated scale ("APPROXIMATELY 1/8"=1'-0""). Independent verification against the sheets' own stated floor elevations suggests the actual plotted scale runs approximately 8% larger than nominal.
	i. Drawings are scaled from original prints supplied by the Owner.  Contractor is responsible for all the Work represented by the color-coded legend, regardless of the scale of the PDFs.

	oo. Please provide (or confirm none exists) an exterior corner schedule or dimensioned building perimeter.
	i. None exists.

	pp. Unit Price Item 1 (CMU Replacement) does not indicate where this work is anticipated (ground level vs. elevated locations). Please identify the specific locations, or confirm no specific locations are anticipated, and this is a contingency-only un...
	i. Near the entries to the buildings there are decorative stone elements.  Without clear existing drawings, the Design Team assumes these are blocks.  This is the intended location for this Unit Price.

	qq. The Bid Form's Minor/Major Concrete Repair unit prices are stated in linear feet, though concrete repair is typically measured and priced in square feet. Please clarify the intended unit of measure and identify the anticipated repair locations (e....
	i. This Unit Price is intended to be used should a repair be needed on the concrete frame of the building, found through the course of tuckpointing / deeper investigation.  This can be measured by SF, however the intent is how much of the repair is ne...

	rr. According to Allowance NO. 4, it says to refer to “Brick Masonry Repair”. I am not seeing this section in the specs. Are the specs missing this section? Please advise.
	i. Please keep the $1,000 allowance for Brick Masonry Repair in your Bid.  The Owner may decide to infill with brick at locations not as visible to the public.

	ss. In Unit Price # 4, minor concrete repair, is this referring to crack repair as in cut and patch cracks at foundation? Can you elaborate on this type of repair and possible locations?
	i. This could be at either the foundation or the building’s structure.

	tt. In Unit Price # 5, Major Crack Repair, this is referring to Linear footage, but refers to using reinforcing. Should this be cubic feet? Can you elaborate on this and possible locations of these intended repairs?
	i. This Unit Price is intended to be used should a repair be needed on the concrete frame of the building, found through the course of tuckpointing / deeper investigation.  This can be measured by SF, however the intent is how much of the repair is ne...

	uu. Is it to be assumed that all the trees highlighted in yellow “that might be an issue” on G201, are to be enclosed in chain link fence AND enclosed with the privacy screening specified with a mulch bed inside?
	i. Trees are to be protected per the IU Front End / Standards.

	vv. If mulch is required, what is the depth of mulch to be laid?
	i. Bidder to follow the IU Standards for the depth of mulch.

	ww. Is the round penthouse on top of building C get cleaned?
	i. This is identified as “Not In Contract” per the Documents.

	xx. Is there and tuckpointing to be performed on this penthouse C?
	i. This is identified as “Not In Contract” per the Documents.

	yy. There is a Unit Cost for CMU repair/replacement. Where is this located?
	i. Near the entries to the buildings there are decorative stone elements.  Without clear existing drawings, the Design Team assumes these are blocks.  This is the intended location for this Unit Price.

	zz. The request of the deck structure was asked in Addendum 1. It states that it is preferred not to cut into the roof and patched when complete. Is this a NO?
	i. This is a NO.

	aaa. There was a mention at the Prebid about an upcoming tunnel project. Are there tunnels existing around the building? If so, is there a map of these?
	i. A map is not available at this time, however one may be able to be provided prior to Construction start.

	bbb. Instead of tuckpointing back with a mortar, can we install non-staining silicone in the masonry joints? Silicone can be installed down to -10 degrees F. While the data sheet for mortar application is at a minimum of 40* F for a full cure period (...
	i. The intent is to go back with the same material that is currently applied.  Observations have been made by the Design Team from ground level – if upon closer inspection it is observed to be another material, a change to the Drawings can be reviewed...

	ccc. Do we have to fence around the entire construction site? Or just in the specific areas where we are working?
	i. Fencing will only be required around the areas where / when work is occurring.  Locations / phasing to be reviewed / approved by the Owner.

	ddd. Will IU cover any of the arborist fees to trim trees as needed to access all locations of the exterior facade?
	i. IU Landscaping will coordinate directly with an Arborist to perform work.

	eee. Will all water spigots be to the contractor's disposal, or will they all be winterized during the projects schedule?
	i. Water spigots can be utilized by the Contractor as long as they are available.  Exact timing / shutdowns will be coordinated with the Contractor during Construction.

	fff. Can you clarify where overhead protection is required.
	i. This is up the Contractor, however students will be entering / exiting through all exterior entrances and should be assumed in use at all times.

	ggg. What are the new substantial completion dates?
	i. The Bid Form was revised in Addendum 1 to allow the Contractor to write in the number of Calendar Days from Notice to Proceed to complete their work.  Alternate 1 was also included to allow the Contractor to indicate an Add or Deduct to their base ...

	hhh. What are the new Final completion dates?
	i. The Bid Form was revised in Addendum 1 to allow the Contractor to write in the number of Calendar Days from Notice to Proceed to complete their work.  Alternate 1 was also included to allow the Contractor to indicate an Add or Deduct to their base ...

	iii. In Unit Price # 4, minor concrete repair, is this referring to crack repair as in cut and patch cracks at foundation? Can you elaborate on this type of repair and possible locations?
	i. This could be at either the foundation or the building’s structure.

	jjj. In Unit Price # 5, Major Crack Repair, this is referring to Linear footage, but refers to using reinforcing. Should this be cubic feet? Can you elaborate on this and possible locations of these intended repairs?
	i. This Unit Price is intended to be used should a repair be needed on the concrete frame of the building, found through the course of tuckpointing / deeper investigation.  This can be measured by SF, however the intent is how much of the repair is ne...

	kkk. According to Allowance NO. 4, it says to refer to “Brick Masonry Repair”. I am not seeing this section in the specs. Are the specs missing this section? Please advise.
	i. Please keep the $1,000 allowance for Brick Masonry Repair in your Bid.  The Owner may decide to infill with brick at locations not as visible to the public.


	03. changes to specifications
	a. None

	04. changes to drawings
	a. None

	end of addendum #2

