

00 00 00 Procurement and Contracting Requirements..... 3

00 20 00 Instructions for Procurement.....3

 00 21 13 Instructions to Bidders – Appendix A3

00 40 00 Procurement Forms and Supplements3

 00 41 13 Bid Form – Appendix A3

 00 43 00 Procurement Form Supplements – Appendix A3

 00 43 39 Minority Business Enterprise Participation Plan – Appendix A3

00 50 00 Contracting Forms and Supplements.....3

 00 52 13 Agreement Form – Appendix A3

 00 55 00 Notice to Proceed.....3

00 60 00 Project Forms.....3

 00 61 13 Performance and Payment Bond Form – Appendix A.....3

00 70 00 Conditions of the Contract.....3

 00 72 13 General Conditions – Appendix B.....3

 00 73 00 Supplementary Conditions – Appendix A.....3

 00 73 16 Insurance Requirements – Appendix C4

 00 73 36 Equal Employment Opportunity Requirements4

00 90 00 Revisions, Clarifications, and Modifications.....5

 00 91 13 Addenda5

01 00 00 General Requirements 6

01 10 00 Summary6

 01 11 00 Summary of Work6

 01 14 00 Work Restrictions6

 01 18 00 Project Utility Sources6

01 20 00 Price and Payment Procedures7

 01 26 63 Change Orders.....7

 01 29 00 Payment Procedures7

01 30 00 Administrative Requirements7

 01 31 19 Project Meetings7

 01 31 23 Project Web Site.....7

 01 32 29 Periodic Work Observation7

 01 33 23 Shop Drawings, Product Data, and Samples8

 01 35 23 Owner Safety Requirements8

 01 35 43 Environmental Procedures.....9

 01 35 46 Indoor Air Quality Procedures.....9

01 40 00 Quality Requirements.....10

 01 41 00 Regulatory Requirements.....10

01 50 00 Temporary Facilities and Controls.....11

 01 51 13 Temporary Electricity & Lighting.....11

 01 51 23 Temporary Heating, Cooling, and Ventilating12

 01 52 00 Construction Facilities13

 01 52 13 Field Offices and Sheds.....13

 01 54 00 Temporary Construction Aids.....14

 01 54 13 Temporary Elevators15

 01 55 00 Vehicular Access and Parking15

01 55 29 Staging Areas	16
01 56 00 Temporary Barriers and Enclosures	16
01 56 39 Temporary Tree and Plant Protection	17
01 57 13 Temporary Erosion and Sediment Control	17
01 57 23 Temporary Storm Water Pollution Control	17
01 58 13 Temporary Project Signage	18
01 60 00 Product Requirements.....	18
01 64 00 Owner-Furnished Products	18
01 65 00 Product Delivery Requirements	19
01 70 00 Execution and Closeout Requirements	19
01 73 00 Execution	19
01 74 00 Cleaning and Waste Management	19
01 74 19 Construction Waste Management and Disposal.....	20
01 74 23 Final Cleaning	21
01 77 00 Closeout Procedures	22
01 77 13 Preliminary Closeout Reviews	23
01 77 16 Final Closeout Review	24
01 78 00 Closeout Submittals.....	25
01 78 36 Warranties.....	31
01 79 00 Demonstration and Training	31
01 80 00 Performance Requirements	31
01 81 13 Sustainable Design Requirements.....	31
01 86 13 Fire Suppression Performance Requirements.....	31
01 86 19 HVAC Performance Requirements	31
01 88 13 Special Construction for Accessibility.....	31

June 13, 2024

Indiana University NW - Dunes Med/Prof Building (2024-01-025)

New Gas Boilers

Gary, IN

Index

<u>Section</u>	<u>Name</u>
230500	Mechanical Materials and Methods
230593	Testing, Adjusting, and Balancing
230700	Mechanical Insulation
230900	Control Installation Contractor
231123	Natural Gas System Piping
232113	HVAC Piping
232133	HVAC Specialties
235216	Condensing Boilers
260000	Electrical Work General Conditions
260500	Work in Existing Building
260526	Secondary Grounding
260529	Supporting Devices
260533	Raceways
262100	Wires and Cables
262725	Boxes