



Project Description:	IN024 VanNuys Med Sci - Replace Preheat Coils on Air Handlers 22 & 24 (Room 6001) and Controls on Air Handler 1 (Room 034)					
Campus:	Indianapolis					
Project #:	20230568					
IU Team Lead:	Bill Comus					
A/E Firm:	BSA LifeStructures					
Bidders:						
Irish Mechanical Services, Inc., Indianapolis, IN						
Sexson Mechanical Company, Greenwood, IN						
Harrell-Fish Inc., Bloomington, IN						
	Irish Mechanical Services, Inc.	Sexson Mechanical Company	Harrell-Fish Inc.	Estimate		
Base Bid	\$322,000.00	\$371,600.00	\$504,695.00	\$292,100.00		
Alternate 1A	\$197,900.00	\$185,400.00	\$195,000.00	\$227,800.00		
Alternate 1B	No Bid	No Bid	No Bid	\$227,800.00		
Alternate 1C	No Bid	No Bid	No Bid	\$227,800.00		
Completion date was specified as work will be completed no later than September 29, 2025.						
Addenda	1	1	1			
Coils Alternate						
Alternate 1A - Armstrong						
Alternate 1B - Aerofin						
Alternate 1C - Leonardo DRS						