



Project Description:	BL072 - CHEMISTRY ADDITION - Replace AHU 1 through 4 - Phase 1					
Campus:	Bloomington					
Project #:	20240312					
IU Team Lead:	Darby Simpson					
A/E Firm:	Creative Engineering Solutions					
Bidders:						
	Harrell-Fish, Inc., Bloomington, IN					
	Harrell-Fish, Inc.					
Base Bid	\$765,400.00					
Alternate 1A	\$372,500.00					
Alternate 1B	\$374,200.00					
Alternate 1C	No Bid					
Alternate 2	(\$7,500.00)					
Completion date was specified as work will be completed no later than May 8, 2026.						
Addenda	1, 2					
Air Handler Alternate						
Alternate 1A - Haakon						
Alternate 1B - Ventrol						
Alternate 1C - Air Flow Equipment						
Alternate 2 - Adjustment to this Bid if contractor is awarded projects IU 20240312 and IU 20181028						