



INDIANA UNIVERSITY

Vice President for Capital Planning and Facilities

Bid Opening: November 11, 2025

Project Description:	BL0008 Multi-Building - BL107, BL405 - Replace Humidifiers					
Campus:	Indiana University Bloomington					
Project #:	20240610					
IU Team Lead:	Darby Simpson					
A/E Firm:	ATP Engineering					
Bidders:						
Commercial Service, Bloomington, IN						
Heflin Industries, Inc., Bloomington, IN						
Harrell-Fish, Inc., Bloomington, IN						
S.R. Mechanical, LLC, Bedford, IN						
	Commercial Service	Heflin Industries, Inc.	Harrell-Fish, Inc.	S.R. Mechanical, LLC		
Base Bid	\$212,000.00	\$218,200.00	\$238,200.00	\$241,360.00		
Alternate 1A	\$95,460.00	\$85,400.00	\$91,500.00	\$131,000.00		
Alternate 1B	No Bid	\$70,600.00	\$66,700.00	\$95,500.00		
Alternate 1C	\$67,600.00	\$68,400.00	\$64,700.00	No Bid		
Alternate 1D	\$59,000.00	\$58,200.00	\$55,000.00	\$78,730.00		
Alternate 2	\$55,000.00	\$5,400.00	\$61,000.00	\$74,410.00		
Alternate 3	\$11,500.00	\$4,800.00	\$2,500.00	\$7,340.00		
Completion date was specified as work will be completed no later than July 1, 2026.						
Addenda	1, 2, 3, 4	1, 2, 3, 4	1, 2, 3, 4	1, 2, 3, 4		
Air Handler Alternate						
Alternate 1A - Temtrol						
Alternate 1B - Johnson Controls Inc. (York)						
Alternate 1C - Carrier						
Alternate 1D - PACE						
Alternate 2 - Work in the Biology Building						
Alternate 3 - Equipment Demolition Work in Research Services Exterior Mechanical Room						