



<b>Project Description:</b>	<b>IN073 Science Bldg - Replace AHU 5 and Update Controls</b>					
<b>Campus:</b>	<b>Indiana University Indianapolis</b>					
<b>Project #:</b>	<b>20250569</b>					
IU Team Lead:	Ken McKnight					
A/E Firm:	KBSO Consulting					
Bidders:						
	Sexson Mechanical Company, Greenwood, IN					
	Irish Mechanical Services, Inc., Indianapolis, IN					
	Harrell-Fish, LLC, Bloomington, IN					
	Sexson Mechanical Company	Irish Mechanical Services, Inc.	Harrell-Fish, LLC	<b>Estimate</b>		
Base Bid	\$274,300.00	\$327,000.00	\$383,600.00	<b>\$235,000.00</b>		
	Completion date was specified as work will be completed no later than August 21, 2026.					
Addenda	1	1	1			